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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN CONTRA COSTA
COUNTY IN SAN RAMON AND DANVILLE FROM 0.1 MILE NORTH OF CROW CANYON OVERCROSSING TO
0.1 MILE SOUTH OF SYCAMORE VALLEY ROAD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday November 28, 2012.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book, and
the Federal Minimum Wages with Modification Number 15 dated 11/16/2012.

Project Plan Sheets 2, 10, 11, 12, 13, 14, 16, 17, 18, 64, 65, 66, 67, 68, 69, 75, 78, 114, 115, 116, 117, 118, 119, 127, 128,
144, 194, 195, 249, 250, 251, 252, 253, 254, 255, 256, 257, 391, and 428 are revised. Copies of the revised sheets are
attached for substitution for the like-numbered sheets.

Project Plan Sheet 76A is added. A copy of the added sheet is attached for addition to the project plans.

Project Plan Sheets 214, 258, and 259 are deleted.

In the Special Provisions, Section 10-1.00, "CONSTRUCTION PROJECT INFORMATION SIGNS," is revised as attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the first
paragraph.

"Any clearing and grubbing must be done under the supervision of a biologist. The Engineer must contact the
biologist two weeks prior to any clearing and grubbing activity.

Notify the Engineer 45 calendar days prior to doing work on or adjacent to Fostoria and Greenbrook
overcrossings."
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In the Special Provisions, Section 10-1.055, "TEMPORARY COVER," is added as attached.

In the Special Provisions, Section 10-1.10, "TEMPORARY FENCE (TYPE ESA)," subsection "GENERAL," subsection
"Summary," the first and second paragraphs are replaced by the following paragraph:

"This work includes maintaining, and removing temporary fence (Type ESA). Temporary fence (Type ESA)
provides a visible boundary adjacent to protected areas such as an environmentally sensitive area.”

In the Special Provisions, Section 10-1.10, "TEMPORARY FENCE (TYPE ESA)," subsection "MEASUREMENT AND
PAYMENT," the second paragraph is revised as follows:

"The contract price paid per linear foot for temporary fence (Type ESA) includes full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in maintenance,
removal of materials, and backfilling and repairing holes, depressions and other ground disturbance, as shown on the
plans, as specified in the Standard Specifications and these special provisions, and as ordered by the Engineer."

In the Special Provisions, Section 10-1.14, "COOPERATION," the following paragraph is added:

"The Contractor must cooperate and coordinate any activities related to aerially deposited lead disposal in the
mandatory burial location as shown in plans with the contractor of State Route 4 widening contract, 04-1G9414 in
order to minimize conflicts and delays to both contracts. Coordination and cooperation includes attending joint
meetings scheduled by the Engineer, allowing the contractor of 04-1G9414 to access the mandatory burial site to
perform his construction activities, coordinating any lane closures on State Route 4 required or any other
coordination arranged by the Engineer to facilitate construction for both contracts."

In the Special Provisions, Section 10-1.37, "MATERIAL CONTAINING HAZARDOUS WASTE CONCENTRATIONS OF
AERIALLY DEPOSITED LEAD," subsection "DISPOSAL," is revised as follows:

"DISPOSAL

Surplus material for which the lead content is not known shall be analyzed for aerially deposited lead by the
Contractor prior to removing the material from within the project limits. The Contractor shall submit a sampling
and analysis plan and the name of the analytical laboratory to the Engineer at least 15 days prior to beginning
sampling or analysis. The Contractor shall use a laboratory certified by the California Department of Health
Services. Sampling shall be at a minimum rate of one sample for each 200 cubic yards of surplus material and
tested for lead using EPA Method 6010B or 7000 series.

Place materials containing aerially deposited lead directly into the embankment location of mandatory burial
site shown on the plans in accordance with the requirements of "Earthwork" of these special provisions.Submit
staking request to Engineer atleast 7 working days prior to activities requiring stakes for slope stakes for
construction of embankment.

No stockpiling of aerially deposited lead materials is allowed. Cover any aerially deposited lead materials
placed in the burial site with the temporary cover at all times as included in the "Temporary Cover" of these special
provisions. Embankment work in the mandatory burial site must be inspected and approved by the Engineer. Written
requests must be submitted at least 2 working days prior to inspection.

Comply with the erosion control measures as specified in these special provisions and as shown on plans.
Maintain all temporary and permanent erosion control measures during until the completion of construction of
embankment.

Sampling, analyzing, transporting, and disposing of material containing aerially deposited lead excavated
outside the pay limits of excavation will be at the Contractor’s expense."
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In the Special Provisions, Section 10-1.37, "MATERIAL CONTAINING HAZARDOUS WASTE CONCENTRATIONS OF
AERIALLY DEPOSITED LEAD," subsection "MEASUREMENT AND PAYMENT," the second paragraph is revised as
follows:

"Full compensation for preparing an approved Excavation and Transportation Plan, transporting material
containing aerially deposited lead reused in the work from location of Y-1 material to location of mandatory burial
site as shown on plans, transporting, disposing of material containing aerially deposited lead, and doing all work
shown on plans at the mandatory burial site and specified in these special provisions or as directed by the Engineer
shall be considered as included in the contract prices paid per cubic yard for the items of roadway excavation
(aerially deposited lead) and structure excavation (aerially deposited lead) of the types involved, and no additional
compensation will be allowed therefor."

In the Special Provisions, Section 10-1.72, "SLOTTED CORRUGATED STEEL PIPE," is revised as attached.
In the Special Provisions, Section 10-1.88, "TEMPORARY PULL BOX PROTECTION," is added as attached.

In the Bid book, in the "Bid Item List," Items 3, 66, 67, 69, 93, 122, 128, 130, and 156 are revised, Items 184 and 185 are
added and Items 49, 144, 145, and 183 are deleted as attached.

To Bid book holders:

Replace the pages 3, 5, 6, 7,9, 10, and 12 of the "Bid Item List" in the Bid book with the attached revised pages 3,5, 6,
7,9, 10, and 12 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2285H4

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

\( \,L* (A \4 _ TZL“\L\({
EBECCA D. HARNAGEL

Chief, Office of Plans, Specifications & Estimates
Office Engineer

Division of Engineering Services

Attachments



10-1.00 CONSTRUCTION PROJECT INFORMATION SIGNS
This work includes maintenance and removal of existing construction project information signs, installed by others.
Upon completion of the work, the signs shall be removed and disposed of outside the highway right of way in

conformance with the provisions in Section 7-1.13 of the Standard Specifications.
Full compensation for maintaining, removing. and disposing of the construction project information signs shall be
considered as included in the contract lump sum price paid for construction area signs and no additional compensation will be

allowed therefore.

CONTRACT NO. 04-2285H4
REVISED PER ADDENDUM NO. 1 DATED NOVEMBER 16, 2012



10-1.055 TEMPORARY COVER
GENERAL
Summary

This work includes constructing, maintaining, and removing temporary cover.
The SWPPP must describe and include the use of temporary cover as a water pollution control practice for soil
stabilization. :

Submittals
Submit a Certificate of Compliance as specified in Section 6-1.07, "Certificates of Compliance" of the Standard
Specifications for:

1. Gravel-filled bag fabric
2. Temporary cover fabric

If you substitute a material in the following list, submit a sample of the alternative material for approval at least 5
business days before installation:

1. Alternative restrainer
2. Alternative linear sediment barrier

MATERIALS
Temporary Cover Fabric

The temporary cover fabric must be geosynthetic cover fabric, plastic sheeting, or a combination of both.
Temporary cover fabric must be either:

1. Plastic sheeting consisting of a single-ply geomembrane material, 10 mils thick, that complies with ASTM D 5199
2. Geosynthetic cover fabric that complies with Section 88-1.05, "Water Pollution Control," of the Standard
Specifications

Gravel
Gravel for gravel-filled bags must be:

1. From 3/8 to 3/4 inch in diameter
2. Clean and free from clay balls, organic matter, and other deleterious materials

Gravel-filled Bags
Gravel-filled bags must:

1. Be made from gravel-filled bag fabric that complies with Section 88-1.05, "Water Pollution Control," of the
Standard Specifications.

2. Have inside dimensions from 24 to 32 inches in length, and from 16 to 20 inches in width.

3. Have the opening bound to retain the gravel. The opening must be sewn with yarn, bound with wire, or secured
with a closure device.

4. Weigh from 30 to 50 pounds when filled with gravel.

CONTRACT NO. 04-2285H4
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Restrainers

Restrainers must be used to secure the cover fabric or plastic sheeting to the surface of the slope.
Restrainers must be one of the following:

1:

Made of gravel-filled bags that are roped together and spaced no more than 6 feet apart
Made of wooden lath and anchor restrainers as shown on the plans and the following:

2.1  Wooden lath must be 2" x 4" x 8', made from fir or pine, and comply with Section 20-2.12, "Lumber," of the
Standard Specifications

2.2 Anchor restrainers must be made from steel reinforcing bars and spaced no more than 4 feet apart along the
wooden lath

An approved alternate method

Rope

Rope must be at least 3/8 inch in diameter.

Rope must be one of the following:

I.
2.

Biodegradable, such as sisal or manila
Nondegradable, such as polypropelene or nylon

Linear Sediment Barrier

Linear sediment barriers consist of one or more of the following:

1. Gravel bag berm

2. Earthen berm

3. Approved alternate method
CONSTRUCTION

Temporary Cover Fabric

Install temporary cover fabric by:

| 8

2.

Placing the temporary cover fabric loosely on the slope with the longitudinal edges perpendicular to the slope
contours

Placing the temporary cover fabric on the upper portion of the slope to overlap cover fabric on the lower portion of
the slope

Placing the temporary cover fabric on the side of the prevailing wind to overlap the cover fabric on the downwind
side of the slope

Anchoring the perimeter edge of the temporary cover fabric in key trenches

Overlapping edges of the temporary cover fabric by at least 2 feet

Placing restrainers at the overlap area and along the toe of the slope. Between overlaps, the restrainers must be
spaced a maximum of 8 feet on center.

Ensuring that, if anchor restraints are used, the leg of the steel reinforcing bar pierces the temporary cover fabric and
holds the wooden lath firmly against the surface of the slope.

CONTRACT NO. 04-2285H4
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Linear Sediment Barrier

Protect excavation and embankment slopes with linear sediment barrier by:

I
2
3.

Preventing run-on and concentrated flows from damaging the slopes
Placing the barrier approximately parallel to the slope contour at the toe of the slope
Angling the last 6 feet of the barrier up-slope

If earthen berms are used as a linear sediment barrier, they must be:

L.
2.

At least 8 inches high and 36 inches wide
Compacted by hand or mechanical method

If gravel bag berms are used as a linear sediment barrier:

1.
2.

Place gravel bags as a single layer
Place gravel bags end-to-end to eliminate gaps

If you need to increase the height of the gravel bag berm:

1.
2.
3.

Increase height by adding rows of gravel-filled bags
Stack bags in a way that the bags in the top row overlap the joints in the lower row
Stabilize berm by adding rows at the bottom

If you remove the temporary cover to do other work, replace and secure temporary cover within one hour.

MAINTENANCE

Maintain temporary cover to minimize exposure of the slopes and prevent movement of the material beyond the linear
sediment barrier.
Maintain temporary cover by:

1.

2.

~
2.

4.

Relocating and securing restrainers to keep the erosion control blankets in place. Temporary cover fabric that
breaks free must be immediately secured.

Repairing or replacing the temporary cover fabric when the area covered by temporary cover becomes exposed or
exhibits visible erosion.

Repairing or replacing the linear sediment barrier when washouts occur between joints or beneath the linear
sediment barrier.

Repairing or replacing the temporary cover fabric when it becomes detached, torn, or unraveled.

Repair temporary cover within 24 hours of discovering damage unless the Engineer approves a longer period.
If your vehicles, equipment, or activities disturb or displace temporary cover, repair temporary cover at your expense.

REMOVAL

When the Engineer determines that temporary cover is not required, it must be removed and disposed of under Section 7-
1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

Ground disturbance, including holes and depressions, caused by the installation and removal of the temporary cover must
be backfilled and repaired under Section 15-1.02, "Preservation of Property," of the Standard Specifications.

MEASUREMENT AND PAYMENT

Temporary cover is measured by the square yard of the actual area covered excluding overlaps.

The contract price paid per square yard for temporary cover includes full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in installing temporary cover, complete in
place, including restrainers and removal of temporary cover, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.

CONTRACT NO. 04-2285H4
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10-1.72 SLOTTED CORRUGATED STEEL PIPE

Slotted corrugated steel pipe must comply with Section 66-3.09, "Slotted Pipe," of the Standard Specifications and these
special provisions.

MATERIALS
Concrete Backfill

Where plans show cement treated structure backfill use minor concrete for backfill or Class 3 concrete conforming to the
provisions of Section 90, "Portland Cement Concrete," of the Standard Specifications, except that minor concrete shall
contain not less than 525 pounds of cementious material per cubic yard.

Portland cement for concrete backfill must be Type III conforming to the provisions in Section 90-2.01A, "Cement," of
the Standard Specifications. A Type C accelerating admixture conforming to the requirements in ASTM Designation: C 494
must be added to the concrete mix for concrete backfill. The admixture must be used at the rate recommended by the
manufacturer of the admixture. The admixture must not contain chlorides as Cl in excess of one percent by weight as
determined by California Test 415.

CONSTRUCTION
Excavation must comply with Section 19-3, "Structure Excavation and Backfill," of the Standard Specifications.

MEASUREMENT AND PAYMENT

The length of slotted corrugated steel pipe to be paid will be the slope length measured along the centerline of the pipe as
designated by the Engineer. Slotted corrugated steel pipe cut to fit a structure will be the length of pipe necessary to be
placed before cutting, measured in 2-foot increments. Slotted corrugated steel pipe placed in excess of the length designated
will not be paid for.

The contract price paid per linear foot for the different sizes of slotted corrugated steel pipe includes full compensation
for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all of the work involved in installing
slotted corrugated steel pipe, complete in place, including structure excavation and cement treated or concrete backfill and
connecting slotted corrugated steel pipe to new or existing facilities, including concrete collars, reinforcement, or other
connecting devices, specified in the Standard Specifications and these special provisions, as shown on the plans, and as
directed by the Engineer.

CONTRACT NO. 04-2285H4
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10-1.88 TEMPORARY PULL BOX PROTECTION
GENERAL
Summary

This work includes furnishing and installing the temporary pull box protection in accordance with details shown on the
plans and as specified in these special provisions, removing the temporary pull box protection after it is no longer needed,
and replacing the existing pull box and its surrounding pavement.

MATERIALS
Steel Plate

Metal for the steel plate must comply with Section 75-1.02, “Miscellancous Iron and Steel” of the Standard
Specifications

Pavement Reinforcing Fabric

Pavement reinforcing fabric must comply with Section 39-4.03, “Pavement reinforcing fabric,” of the Standard
Specifications.

Hot Mix Asphalt

Hot mix asphalt must comply with Section 39, “Hot Mix Asphalt,” of the Standard Specifications, and these special
provisions.
Hot mix asphalt must have a 3/4 inch maximum aggregate size.

CONSTRUCTION

Protect existing conductors and conduit. Remove top portion of existing pull box and its surrounding pavement, and
install temporary pull box protection.

Cover the lift holes of the steel plate with pavement reinforcing fabric before placement of hot mix asphalt.

Remove temporary pull box protection, install new pull box, reinstall pull box cover, and place hot mix asphalt pavement
around new pull box after staging no longer requires traffic within the median, or as directed by the Engineer.

MEASUREMENT AND PAYMENT

The temporary pull box protection will be measured by the unit.

The contract unit price paid for the temporary pull box protection includes full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in temporary pull box protection, including
its removal, and pull box and pavement replacement, complete in place, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.

CONTRACT NO. 04-2285H4
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BID ITEM LIST

04-2285H4
Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. |Code Measure | Quantity
1 070012 |PROGRESS SCHEDULE (CRITICAL PATH |LS
METHOD) LUMP SUM | LUMP SUM
2 071301 | TEMPORARY FENCE LF 1,480
3 071325 | TEMPORARY FENCE (TYPE ESA) LF 1,530
4 074016 | CONSTRUCTION SITE MANAGEMENT LS
LUMP SUM | LUMP SUM
5 074018 |HEALTH AND SAFETY PLAN LS
LUMP SUM | LUMP SUM
6 074019 | PREPARE STORM WATER POLLUTION LS
PREVENTION PLAN LUMP SUM | LUMP SUM
7 074028 | TEMPORARY FIBER ROLL LF 16,300
8 074029 | TEMPORARY SILT FENCE LF 19,000
9 074033 | TEMPORARY CONSTRUCTION EA 11
ENTRANCE
10 074037 | MOVE-IN/MOVE-OUT (TEMPORARY EA 11
EROSION CONTROL)
11 074038 | TEMPORARY DRAINAGE INLET EA 48
PROTECTION
12 074040 | TEMPORARY HYDRAULIC MULCH SQYD 24,600
(BONDED FIBER MATRIX)
13 074041 | STREET SWEEPING LS
LUMP SUM | LUMP SUM
14 074042 | TEMPORARY CONCRETE WASHOUT LS
(PORTABLE) LUMP SUM | LUMP SUM
15 074056 | RAIN EVENT ACTION PLAN EA 45 500.00 22,500.00
16 074057 | STORM WATER ANNUAL REPORT EA 2 2,000.00 4,000.00
17 074058 | STORM WATER SAMPLING AND EA 33
ANALYSIS DAY
18 090105 | TIME-RELATED OVERHEAD (LS) LS
LUMP SUM | LUMP SUM
19 120090 | CONSTRUCTION AREA SIGNS LS
LUMP SUM | LUMP SUM
20 120100 | TRAFFIC CONTROL SYSTEM LS
LUMP SUM | LUMP SUM
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BID ITEM LIST

04-2285H4

ltem | ltem ltem Description Unit of Estimated Unit Price Iltem Total
No. |Code Measure | Quantity
41 150820 |REMOVE INLET EA 29
42 152320 | RESET ROADSIDE SIGN EA 2
43 152386 |RELOCATE ROADSIDE SIGN-ONE POST | EA 3
44 152387 | RELOCATE ROADSIDE SIGN-TWO POST |EA 5
45 153221 | REMOVE CONCRETE BARRIER LF 7,260
46 153251 | REMOVE SOUND WALL (LF) LF 7,400
47 155003 | CAP INLET EA 12
48 160102 | CLEARING AND GRUBBING (LS) LS

LUMP SUM | LUMP SUM
49 BLANK
50 170101 | DEVELOP WATER SUPPLY LS

LUMP SUM | LUMP SUM
51 190101 | ROADWAY EXCAVATION CY 33,800
52 190107 | ROADWAY EXCAVATION (TYPE Y-1) CcY 12,600

(AERIALLY DEPOSITED LEAD)

53 190110 |LEAD COMPLIANCE PLAN LS

LUMP SUM | LUMP SUM
54 190111 | ADL BURIAL LOCATION REPORT LS

LUMP SUM | LUMP SUM
55 192037 | STRUCTURE EXCAVATION (RETAINING CcY 7,216
(F) WALL)
56 192055 |STRUCTURE EXCAVATION (SOIL NAIL CcYy 1,008
(F) WALL)
57 192057 | STRUCTURE EXCAVATION (TYPE Y-1) CY 2,224

(AERIALLY DEPOSITED LEAD)

58 192060 |STRUCTURE EXCAVATION (GROUND cYy 313
(F) ANCHOR WALL)
59 193013 | STRUCTURE BACKFILL (RETAINING CcY 6,003
(F) WALL)
60 193027 | STRUCTURE BACKFILL (GROUND cYy 29

(F)

ANCHOR WALL)
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BID ITEM LIST

04-2285H4
ltem | Item Iltem Description Unit of Estimated Unit Price ltem Total
No. |Code Measure | Quantity
61 193028 | STRUCTURE BACKEFILL (SOIL NAIL WALL) | CY 161
(F)
62 193031 | PERVIOUS BACKFILL MATERIAL cY 244
(F) (RETAINING WALL)
63 194001 | DITCH EXCAVATION cY 79
64 198209 | SUBGRADE ENHANCEMENT SQYD 2,460
GEOTEXTILE CLASS B2
65 203002 |EROSION CONTROL (COMPOST CY 1,160
BLANKET)
66 203021 |FIBER ROLLS LF 21,300
67 203025 |[COMPOST (INCORPORATE) SQYD 12,800
68 203026 |MOVE-IN/'MOVE-OUT (EROSION EA 6
CONTROL)
69 203031 | EROSION CONTROL (HYDROSEED) SQFT 301,000
(SQFT)
70 204013 | PLANT (GROUP M) EA 10,500
71 204096 | MAINTAIN EXISTING PLANTED AREAS LS
LUMP SUM | LUMP SUM
72 024641 | IMPERMEABLE LINER SQFT 14,200
73 024642 | CHECK DAM LF 120
74 205013 |IMPORTED SOIL (BIORETENTION SWALE) | CY 580
75 206401 | MAINTAIN EXISTING IRRIGATION LS
FACILITIES LUMP SUM | LUMP SUM
76 208000 |IRRIGATION SYSTEM LS
' LUMP SUM | LUMP SUM
77 208808 |8" WELDED STEEL PIPE CONDUIT (.250" |LF 50
THICK)
78 240100 |LIME TON 1,050
79 240105 |LIME STABILIZED SOIL SQYD 39,800
80 250401 | CLASS 4 AGGREGATE SUBBASE cY 12,800
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BID ITEM LIST

04-2285H4
ltem | Iltem Iltem Description Unit of Estimated Unit Price Item Total
No. |Code Measure | Quantity
81 260202 | CLASS 2 AGGREGATE BASE (TON) CY 380
82 260303 | CLASS 3 AGGREGATE BASE (CY) CY 260
83 270065 | ASPHALTIC EMULSION (CURING SEAL) TON 34
84 280000 |LEAN CONCRETE BASE CYy 5,770
85 024644 |LEAN CONCRETE BASE RAPID SETTING | CY 360
86 390132 | HOT MIX ASPHALT (TYPE A) TON 450
87 394073 | PLACE HOT MIX ASPHALT DIKE (TYPE A) |LF 12
88 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) |LF 230
89 394076 | PLACE HOT MIX ASPHALT DIKE (TYPE E) |LF 5,880
90 394077 | PLACE HOT MIX ASPHALT DIKE (TYPEF) |LF 950
91 401050 | JOINTED PLAIN CONCRETE PAVEMENT |CY 17,300
92 024645 |JOINTED PLAIN CONCRETE PAVEMENT |[CY 1,070
(RAPID STRENGTH CONCRETE)
93 404092 | SEAL PAVEMENT JOINT LF 54,700
94 404093 | SEAL ISOLATION JOINT LF 19,700
95 460210 | GROUND ANCHOR (SUBHORIZONTAL) EA 105
96 460300 | SOIL NAIL LF 14,275
97 498016 | 16" CAST-IN-DRILLED-HOLE CONCRETE |[LF 16,400
PILING (SOUND WALL)
98 498022 | 24" CAST-IN-DRILLED-HOLE CONCRETE |LF 320
PILING (SOUND WALL)
99 510060 | STRUCTURAL CONCRETE, RETAINING cYy 2,490
(F) WALL
100 |510061 | STRUCTURAL CONCRETE, SOUND WALL | CY 417
(F)
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BID ITEM LIST

04-2285H4

Item | ltem Iltem Description Unit of Estimated Unit Price Iltem Total

No. |Code Measure | Quantity

121 | 568017 |INSTALL ROADSIDE SIGN PANEL ON EA 2
EXISTING POST

122 | 620100 |18" ALTERNATIVE PIPE CULVERT LF 2,840

123 620140 |24" ALTERNATIVE PIPE CULVERT LF 830

124 | 650014 | 18" REINFORCED CONCRETE PIPE LF 610

125 650018 |24" REINFORCED CONCRETE PIPE LF 1,320

126 |665016 |18" CORRUGATED STEEL PIPE (.064" LF 150
THICK)

127 |665035 |36" CORRUGATED STEEL PIPE (.064" LF 40
THICK)

128 |680411 |12" PERFORATED STEEL PIPE UNDER LF 1,290
DRAIN (0.064" THICK)

129 | 665716 | 18" SLOTTED CORRUGATED STEEL PIPE |LF 1,030
(.064" THICK)

130 | 025126 |24" PERFORATED STEEL PIPE UNDER LF 580
DRAIN (0.064" THICK)

131 | 024652 |4" PLASTIC PIPE UNDERDRAIN LF 100
(CLEANQUT)

132 | 682049 |CLASS 3 PERMEABLE MATERIAL CY 680
(BLANKET)

133 | 703533 |12"WELDED STEEL PIPE (.250" THICK) LF 48

134 | 705311 |18" ALTERNATIVE FLARED END SECTION | EA 4

135 |721028 |ROCK SLOPE PROTECTION (NO. 2, CY 16
METHOD B) (CY)

136 | 721420 |CONCRETE (DITCH LINING) cYy 8

137 | 729011 | ROCK SLOPE PROTECTION FABRIC SQYD 52
(CLASS 8)

138 | 730040 |MINOR CONCRETE (GUTTER) (LF) LF 3,790

139 | 731507 | MINOR CONCRETE (GUTTER CcY 89
DEPRESSION)

140 | 750001 |MISCELLANEQUS IRON AND STEEL LB 33,996

(F)

9

REVISED PER ADDENDUM NO. 1 DATED NOVEMBER 16, 2012




BID ITEM LIST

MODIFIED)

04-2285H4

ltem | ltem ltem Description Unit of Estimated Unit Price Iltem Total

No. |[Code Measure | Quantity

141 | 800321 |CHAIN LINK FENCE (TYPE CL-4, VINYL- LF 3,705
CLAD)

142 | 800360 | CHAIN LINK FENCE (TYPE CL-6) LF 54

143 | 024654 |3.5' CHAIN LINK GATE (TYPE CL-6) EA 2

144 | BLANK

145 | BLANK

146 | 820107 |DELINEATOR (CLASS 1) EA 34

147 | 820118 | GUARD RAILING DELINEATOR EA 37

148 |820130 | OBJECT MARKER EA 9

-1 149 |832003 |METAL BEAM GUARD RAILING (WOOD LF 830

POST)

150 |832070 |VEGETATION CONTROL (MINOR SQYD 480
CONCRETE)

151 | 839541 | TRANSITION RAILING (TYPE WB) EA 5

152 |839581 | END ANCHOR ASSEMBLY (TYPE SFT) EA 1

153 |839584 | ALTERNATIVE IN-LINE TERMINAL EA 1
SYSTEM

154 | 839585 | ALTERNATIVE FLARED TERMINAL EA 2
SYSTEM

155 | 839701 | CONCRETE BARRIER (TYPE 60) LF 100

156 | 839703 | CONCRETE BARRIER (TYPE 60C) LF 280

157 |839704 | CONCRETE BARRIER (TYPE 60D) LF 3,640

158 | 024655 | CONCRETE BARRIER (TYPE 60GE LF 128
MODIFIED)

159 | 024656 | CONCRETE BARRIER (TYPE 60SC LF 140
MODIFIED)

160 | 839727 | CONCRETE BARRIER (TYPE 736 LF 1,500

10

REVISED PER ADDENDUM NO. 1 DATED NOVEMBER 16, 2012




BID ITEM LIST-

04-2285H4
ltem |ltem ltem Descn’ptioh Unit of Estimated Unit Price ltem Total
No. | Code Measure | Quantity
181 | 024665 |HYBRID CAMERA CABLE LF 900
182 | 024666 |EQUIPMENT SHELF WITH BRACKETS EA 7
183 | BLANK
184 | 130570 | TEMPORARY COVER SQYD 7,370
185 999990 | MOBILIZATION LS LUMP SUM | LUMP SUM
TOTAL BID
FOR ITEMS:
TOTAL BID
FOR TIME: X $11,500.00 =

TOTAL BID FOR COMPARISON (COST PLUS TIME):

WORKING DAYS BID
(Not to exceed 300 Days)

COST PER DAY
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